
 
Westside Pavilion 
 
 
Subject:  Fire Alarm – Required Contractor – Siemens Buildings Technologies, Inc. 
 
 
Attached is the typical pricing schedule for the equipment, engineering and labor costs for 
the Fire Alarm System.  The tenant will be required to use Siemens for the 
reprogramming only at tenant’s sole expense.  It is recommended that the tenant utilize 
Siemens for the entire project scope, however; if the tenant wishes to use their own 
contractor to do the work or vendor to purchase the equipment from they will be allowed 
to at tenant’s sole expense. 
 
If you do elect to use Siemens for the entire project they will require the tenant to provide 
CAD files so they can produce the proper drawings for city submittals and a 50% deposit 
in advance with the balance due before the final test with the Fire Department. 
 
If you should have any questions please contact Arch LeGrone @ (714) 306-1961. 
 
 
 
 
 
 
  
 

 
 

 

 

 

 



SIEMENS Westside Pavilion Tenant FA Installation Schedule 3/14/2007  2:46 PM  

                                        Project: Company:
                                      Space: # Address:
                                       Contact:

Office Number:
FAX Number:

 
 

Equipment and Material Unit Prices include:  Siemens provided Life Safety Equipment and Labor to program,  mount and connect devices.

Device Type Quantity Unit Cost Ext Sell Engineering: Quantity Unit Cost Ext Sell

Smoke w/Base 0 343.75$      -$              Drawing (Partial Floor) 0 625.00$                    -$                  
Heat w/base 0 343.75$      -$              Permit 0 350.00$                    -$                  
Relay Base Add 0 125.00$      -$              After Hours Test Permit 0 920.00$                    -$                  
Air Duct Detector w/remote Indicating Lamp 0 987.50$      -$              Permit Procurement Time 0 115.00$                    -$                  
Air Duct Detector Roof Mount W/P Housing 0 1,656.25$   -$              Reprogramming 0 625.00$                    -$                  

Speaker/Horn 0 200.00$      -$              Total Engineering Fees: 0 -$                  
Strobe 0 250.00$      -$              
Strobe Expander Panel 0 2,875.00$   -$              Other Services Hours Unit Cost Ext Sell
Fan Shut Down 0 500.00$      -$              Testing Labor 4 hrs. min. (Partial Floor) 0 115.00$                    -$                  
Damper Activation 0 500.00$      -$              After Hours Testing Labor (Partial Floor) 0 172.50$                    -$                  
Remote Alarm Connection 0 375.00$      -$              Demolition work and coordination 0 115.00$                    -$                  
 0 -$           -$              Project Management & Supervision 0 185.00$                    -$                  

Total Material: 0  -$              Other Labor Services: 0 -$                  

Cost Recap
Total Device Labor Cost: -$                  
Total Engineering Cost: -$                  
Total Other Labor Cost: -$                  

Sub-Contractor Cost: 1.00$                 
Tax & Freight -$                   

Total Project Cost: 1.00$                 

*SupportLINK Customer Discount: -20% (0.20)$                
* Reference your supportLINK contract number in order to receive discount. 0.80$                

  
50% deposit is required prior to the start of any work

Accepted By:

Title:

Date:
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